
 

 

COMMUNIQUE 
Project: Conversion of Garlic Seed Store into Potato Processing Unit 

Procurement Reference: AMB/ONB/18/2022 

 

ADDENDUM No.1 

The Agricultural Marketing Board (AMB) wishes to inform prospective bidders that the closing 

date for the above-mentioned project has been extended to Tuesday 01st November 2022 at 

13.30 hours. 

The mode of submission, opening time and venue remain unchanged. 

Item 
No. 

Item Description Comment 

1.0 Page 3 & 4 of Instructions To Bidders have 
been amended and replaced by Pages 3R & 
4R. 

Item Description has been revised 
for items 2,6 & 7. 

2.0 New Bill item 3C of BOQ has been provided - 
Diversion of CEB cable. 

Pages 3C.1 to 3C.5 added. 

3.0 Main summary of BOQ has been amended 
and replaced by Main Summary (Revision 1). 

New item Bill 3C has been added. 

4.0 Drawing list has been revised and amended 
by Drawing List (rev 01). 

New drawing name added – 20-
119-L9. 

5.0 New drawing 20-119-L9 has been provided. New drawing – 20-119-L9 – 
“Diversion of CEB HV cables” has 
been provided. 

 

Bidders are requested to consult our website www.ambmauritius.mu for more information. 

AMB                                                                                                                               18 October 2022 
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